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Input Total Gross Area CSI Summary Totals
Unit (Option Set) CSI PIE CHART
Target GSF Total (Integer) $ 462,600.00 $19,000.00
Target GSF (Number) $ 23130 $ 462,600.00 CSI Category $  462,600.00 $5,000.00. $16,00000 | $6000.00
02 20 00 Surveying (Number) $ 200 $ 4,000.00 2 Existing Conditions $ 6,000.00 $2,000.00 \ | 2 &RiHbe Canditiong
02 40 00 Demolition (Number) $ 1.00 $ 2,000.00 3 Concrete $ 46,000.00 57,500‘00\‘ \ = 3 Concrete
03 20 00 Concrete Reinforcing Steel (Number) $ 8.00 $ 16,000.00 4 Masonry $ 14,000.00 = 4 Masonry
03 30 00 Cast-in-Place Concrete (Number) $ 1500 $ 30,000.00 5 Metals $ 10,500.00 R R 5 Metals
03 40 00 Precast Concrete (Number) $ -8 - 6 Wood & Plastics $ 90,000.00 $2,000.00 $10,500.00 ORI
03 45 00 Architectural Precast (Number) $ -8 - 7 Thermal & Moisture $ 30,500.00 \ \ IR
04 20 00 Unit Masonry (Number) $ 3.00 $ 6,000.00 8 Openings $ 39,500.00 TN S
04 40 00 Stone Masonry (Number) $ 400 $ 8,000.00 9 Finishes $ 50,400.00 | ¢4 c00.00 o RS
05 10 00 Structural Metal Framing (Number) $ 500 $ 10,000.00 10 Specialties $ 10,200.00 = 9 Finishes
05 20 00 Metal Joists (Number) s - - 11 Equipment $  16,000.00 $21,000.00 = 10 Specialties
05 30 00 Metal Decking (Number) $ -8 - 12 Furnishings $ 33,000.00 N » 11 Equipment
05 40 00 Cold-Formed Metal Framing (Number) $ -8 - 13 Special Construction $ - = 12 Furnishings
05 50 00 Metal Stairs (Number) $ - - 14 Conveying $ - N DR
05 70 00 Decorative Metal (Number) $ 025 $ 500.00 21 Fire Protection $ 4,500.00 \
06 10 00 Rough Carpentry (Number) $ 2500 $ 50,000.00 22 Plumbing $ 21,000.00 R
06 20 00 Finish Carpentry (Number) $ 1500 $ 30,000.00 23 HVAC $ 19,000.00 TR
06 40 00 Architectural Woodwork (Number) $ 5.00 $ 10,000.00 25 Automation $ 2,000.00 $16,000.00 22 Plumbing
06 50 00 Structural Plastics (Number) $ -8 - 26 Electrical $ 20,500.00 $30,500.00 23 HVAC
06 60 00 Plastic Fabrications (Number) $ -8 - 27 Communications $ 7,500.00 R = 25 Automation
06 70 00 Structural Composites (Number) $ -8 - 28 Security $ 2,000.00 2R Elanal
06 80 00 Composite Fabrications (Number) $ -8 - 31 Earthwork $ 5,000.00 DR
07 10 00 Waterproofing (Number) $ 1.00 $ 2,000.00 32 Site Improvements $ 16,000.00
07 20 00 Thermal Protection (Number) $ 125 § 2,500.00 33 Utilities $ 19,000.00
07 30 00 Slope Roofing (Number) $ 6.00 $ 12,000.00
07 40 00 Roofing & Siding Panels (Number) $ 4.00 $ 8,000.00
07 50 00 Membrane Roofing (Number) $ 025 $ 500.00
07 60 00 Flashing & Sheet Metal (Number) $ 200 $ 4,000.00
07 80 00 Fire & Smoke Protection (Number) $ 025 $ 500.00 CSI BAR CHART
07 90 00 Joint Protection (Number) $ 050 $ 1,000.00
08 10 00 Doors & Frames (Number) $ 500 $ 10,000.00 $90,000.00
08 30 00 Specialty Doors (Number) $ 100 $ 2,000.00
08 42 00 Entrances (Number) $ 3.00 $ 6,000.00
08 43 00 Storefront Systems (Number) $ -8 - 58000000
08 44 00 Curtainwalls (Number) $ -8 -
08 50 00 Windows (Number) $ 500 $ 10,000.00 $70,000.00
08 60 00 Roofing Windows & Skylights (Number) $ 3.00 $ 6,000.00
08 70 00 Hardware (Number) $ 200 $ 4,000.00
08 80 00 Glazing (Number) $ 050 $ 1,000.00 $60,000.00
08 90 00 Louvers & Vents (Number) $ 025 $ 500.00
09 20 00 Plaster & Gypsum Board (Number) $ 800 $ 16,000.00 $50,000.00
09 22 00 Metal Stud Framing (Number) $ -8 - so 0o
09 30 00 Tiling (Number) $ 3.00 $ 6,000.00 i
09 50 00 Ceilings (Number) $ 4.00 $ 8,000.00 $40,000.00
09 60 00 Flooring (Number) $ 500 $ 10,000.00
09 70 00 Wall Finishes (Number) $ 200 $ 4,000.00
09 80 00 Acoustic Treatment (Number) $ 020 $ 400.00 $30,000.00
09 90 00 Painting & Coatings (Number) $ 300 § 6,000.00 sachil 00 SORSg
10 10 00 Information Specialties (Number) $ 010 $ 200.00 $20,000.00 3 .00}
1020 00 Interior Specialties (Number) $ -8 - 30/808.00 33 00
10 30 00 Fireplaces & Stoves (Number) $ 3.00 $ 6,000.00
10 40 00 Safety Specialties (Number) $ -8 - $10,000.00 " 0%l Il .00) s218Io 00 52088 00 s16{008 0Ll °
10 50 00 Storage Specialties (Number) $ 200 $ 4,000.00 ' 1 .00 10[8 .00 7'UO '
10 70 00 Exterior Specialties (Number) $ - - N e o = = S"'““ 2,800 i <, 655 A
10 80 00 Other Specialties (Number) $ -8 - e ¢ £ 5 ¢ g & & & § ® § 2 5 £ g & 3T & & % £ ¢
1110 00 Vehicle & Ped Equipment (Number) $ - - g g § ¢ 2 & § £ = £ 35 § ¢ § % E § g5 5 3 2 g £
11 20 00 Commercial Equipment (Number) $ - - 5 S = E s " & 3 ] s & = $ w g v F 3
11 30 00 Residential Equipment (Number) $ 6.00 $ 12,000.00 g 8 = ‘_3 £ < g £
11 40 00 Foodservice Equipment (Number) $ -8 - 2 = 3 H © &
11 50 00 Educational Equipment (Number) $ -8 - - ”
11 60 00 Entertainment & Rec Equip (Number) $ 200 $ 4,000.00 3004 05 67 8 9 0w B W2 2 B3 s 2% 7 2% 3L 2 3
11 70 00 Healthcare Equipment (Number) $ -8 -
11 80 00 Facility O&M Equip (Number) $ -8 -
12 10 00 Art (Number) $ 200 $ 4,000.00
12 20 00 Window Treatments (Number) $ 150 § 3,000.00
12 30 00 Casework (Number) $ 6.00 $ 12,000.00 M E P SYSTE M S
12 40 00 Furnishings & Accessories (Number) $ 5.00 $ 10,000.00
12 50 00 Furniture (Number) $ 200 $ 4,000.00 28 Security, $2,000.00, . .
1260 00 Multiple Seating (Number) $ - - 27 Communications, 3% 21 Fire Protection,
13 10 00 Special Facility Components (Number) $ -8 - $4,500.00 , 6%
13 20 00 Special Purpose Rooms (Number) $ -8 - $7,500.00, 10%
13 30 00 Special Structures (Number) $ -8 -
13 40 00 Integrated Construction (Number) $ -8 - .
14 20 00 Elevators (Number) $ -8 - 22 Plumbing,
14 30 00 Escalators & Moving Walks (Number) $ - - $21,000.00 , 27%
14 40 00 Lifts (Number) $ -8 -
14 80 00 Scaffolding (Number) $ -8 -
21 10 00 Fire Piping Systems (Number) $ 200 $ 4,000.00
21 20 00 Fire Extinguishing Systems (Number) $ 025 $ 500.00 .
2130 00 Fire Pumps (Number) s - - 26 Electrical, $20,500.0
21 40 00 Fire Water Storage (Number) $ - - ,27%
22 10 00 Plumbing Piping (Number) $ 3.00 $ 6,000.00
22 30 00 Plumbing Equipment (Number) $ 200 $ 4,000.00
22 40 00 Plumbing Fixtures (Number) $ 4.00 $ 8,000.00
22 50 00 Pool Plumbing (Number) $ -8 -
22 60 00 Gas & Vacuum Systems (Number) $ 150 § 3,000.00
23 10 00 Facility Fuel Systems (Number) $ -8 - .
23 20 00 HVAC Piping & Pumps (Number) $ 150 § 3,000.00 25 Automation,
23 30 00 HVAC Air Distribution (Number) $ 200 $ 4,000.00 $2,000.00, 2% 23 HVAC, $19,000.00
23 40 00 HVAC Air Cleaning (Number) $ - - ! [
23 50 00 Central Heating Equip (Number) $ -8 - 25%
23 60 00 Central Cooling Equip (Number) $ -8 -
23 70 00 Central HVAC Equipment (Number) $ 4.00 $ 8,000.00
23 80 00 Decentral HVAC Equipment (Number) $ 200 $ 4,000.00
25 00 00 Integrated Automation (Number) $ 1.00 $ 2,000.00
26 10 00 Med-Voltage Electrical (Number) $ 200 $ 4,000.00 m 21 Fire Protection ® 22 Plumbing m 23 HVAC 25 Automation
26 20 00 Low-Voltage Electrical (Number) $ 3.00 $ 6,000.00 . . . .
26 30 00 Power Generating Equip (Number) { T i ® 26 Electrical ®m 27 Communications ® 28 Security
26 40 00 Electrical Protection (Number) $ 025 $ 500.00
26 50 00 Lighting (Number) $ 500 $ 10,000.00
27 10 00 Structured Cabling (Number) $ -8 -
27 20 00 Data Communications (Number) $ 100 $ 2,000.00 SITEWORK
27 30 00 Voice Communications (Number) $ 075 $ 1,500.00
27 40 00 AV Communications (Number) $ 100 $ 2,000.00
27 50 00 Dist Comm & Monitoring (Number) $ 100 $ 2,000.00
28 10 00 Access Control (Number) $ -8 -
28 20 00 Electronic Survellance (Number) $ -8 -
28 30 00 Electronic Detection & Alarm (Number) $ 100 $ 2,000.00
28 40 00 Electronic Monitoring & Control (Number) $ -8 -
31 10 00 Site Clearing (Number) $ 050 $ 1,000.00 m 31 Earthwork
31 20 00 Earth Moving (Number) $ 100 $ 2,000.00
31 30 00 Earthwork Methods (Number) $ 100 $ 2,000.00 )
31 40 00 Shoring & Underpinning (Number) $ -8 - = 32 Site Improvements
31 50 00 Excavation Support (Number) $ -8 - NN
31 60 00 Special Foundations (Number) $ S R 33 Utilities, $19,000.00, 48% » 33 Utilities
32 10 00 Bases, Ballasts & Paving (Number) $ 100 $ 2,000.00
3230 00 Site Improvements (Number) $ 4.00 $ 8,000.00
328000 Irrigation (Number) $ 200 $ 4,000.00
3290 00 Planting (Number) $ 1.00 $ 2,000.00 32 Sitedmprovements,
33 10 00 Water Utilities (Number) $ 3.00 $ 6,000.00 $16,000.00 , 40%
3320 00 Wells (Number) $ -8 -
3330 00 Sanitary Sewer (Number) $ 3.00 $ 6,000.00
33 40 00 Storm Drain (Number) $ -8 -
33 50 00 Fuel Distribution (Number) $ 1.00 $ 2,000.00
33 60 00 Hydronic & Steam (Number) $ -8 -
33 70 00 Electrical (Number) $ 200 $ 4,000.00
33 80 00 Communications (Number) $ 050 $ 1,000.00

Subtotal $ 462,600.00
Soft Costs
General Requirements 2.00% $ 9,252.00
General Conditions 6.00% $ 27,756.00 Soft Costs

3000000.00%
Subguard Insurance 1.25% $ 5,782.50 2500000.00%
Escalation 0.00% $ - 2000000.00%
1500000.00% $270086.00
Design Fees 4.00% $ 18,504.00 1000000.00% $1 -UU$1I uoSlI OUSII 00 Sll 00
Preconstruction Services 3.00% $ 13,878.00 500000.00% - - - .
Design Contingency 3.00% $ 13,878.00 0.00% $E‘l'00 soffl 0 N SoBBR 00 <.fgco s.fgl oo 5588 2
Construction Contingency 3.00% $ 13,878.00 (Z},u & ’b&_: \o(\ - -
& .

General Liability 1.50% $ 6,939.00 OQQ Q&Q \)@@\ 62}&
Builders Risk 1.00% $ 4,626.00 \(,0 S <&
Permits 1.00% $ 4,626.00 e@
performance Bond 1.20% $ 5,551.20 0@’\\
Overhead & Profit 3.00% $ 13,878.00
[Total Cost 300.57 $  601,148.70 fseriest Wseries2




